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J4  Youngstown ARS Industrial Wastewater 
Pretreatment System 

J4.1  Youngstown ARS Overview 
Youngstown ARS is located at the Youngstown-Warren Regional Airport in Trumbull County, in 
northeastern Ohio.  Its primary mission is to serve as home of the 910th Airlift Wing, an Air Force 
Reserve C-130H unit with two flying squadrons and a total of 16 aircraft.  A portion of the Wing is 
devoted to its aerial spray mission.  The Wing has nearly 1,300 drilling Air Force Reservists.  The 
installation also hosts a Navy-Marine Corps Reserve Center that is home to nearly 400 Naval and 
Marine Corps Reservists. 

The installation has 59 operational buildings, primarily aviation maintenance, training and 
administrative facilities.  While there are dormitories for temporary lodging, there is no permanent 
housing on the installation.  The Western Reserve Port Authority (a joint venture of Mahoning and 
Trumbull Counties and the cities of Warren and Youngstown) operates the airport itself, including its 
three runways, while the Air Force provides full-time fire protection for the entire airport.  The 
Federal Aviation Administration’s control tower is located on the installation.  The installation also 
operates an additional assault runway on leased property parallel to the airport’s main runway.  This 
assault strip is not contiguous to the installation, has no industrial wastewater connection, and is not 
considered in this solicitation. 

J4.2  Industrial Wastewater Pretreatment System Description 

J4.2.1  Industrial Wastewater Pretreatment System Fixed Equipment Inventory 
The Youngstown ARS industrial wastewater pretreatment system consists of all 
appurtenances physically connected to the pretreatment system from the point of 
demarcation defined by the Right of Way.  The system may include, but is not limited to, 
pipelines, manholes, lift stations, valves, controls, oil/water separators, treatment plants, 
and meters.  The actual inventory of items sold will be in the bill of sale at the time the 
system is transferred.  The following description and inventory is included to provide the 
Contractor with a general understanding of the size and configuration of the system.  The 
Government makes no representation that the inventory is accurate.  The Contractor shall 
base its proposal on site inspections, information in the technical library, other pertinent 
information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on 
the accuracy of the following description and inventory. 

J4.2.1.1  Description 
The industrial wastewater pretreatment collection and pretreatment sub-system consists of 
approximately 6,300 feet of collection main, two 20 KGAL treatment tanks, and a 
pretreatment plant in Building 309.  The installation will add two more 20 KGAL tanks to 
the system, to come on line in 2001.  This system is separate and distinct from the sanitary 
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wastewater collection system, as it collects only industrial wastewater from the aircraft 
maintenance hangars along the flightline and the installation vehicle motor pool.  It 
discharges into the installation’s sanitary wastewater collection system.  The installation 
operates the plant under a pretreatment permit from the Trumbull County Sanitary 
Engineer.  

The industrial wastewater pretreatment plant and western end of the collection system was 
installed in 1996.  The eastern end of the collection system was installed in 1998.  The pipes 
are double-walled PVC, with six-inch pipes inside ten-inch pipes.  Building 309, containing 
the pretreatment plant, was also constructed in 1996.  The industrial wastewater 
pretreatment system includes its discharge pipe from Building 309 to the first manhole of 
the sanitary wastewater collection system. 
 
A Military Construction Program project, ZQEL 99-9003, to build an aircraft deicing pad is under 
construction with completion anticipated in 2001.  The effluent from the pad will be discharged to the 
industrial wastewater pretreatment plant when aircraft are being deiced.  Offerors should include 
treatment of the anticipated demand from the deicing pad effluent in their plans and costs for 
operation of the pretreatment facility.  
 

J4.2.1.2  Inventory  
Table 1 provides a general listing of the major industrial wastewater pretreatment system 
fixed assets for the Youngstown ARS industrial wastewater pretreatment system included 
in the sale.  

TABLE 1 
Fixed Inventory 
Industrial Wastewater Pretreatment System Youngstown ARS 

Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

PVC Pipe, High Strength 6 inch 6,578 LF 1996-1998 

Vitrified Clay Pipe N/A N/A N/A N/A 

ACP, Concrete N/A N/A N/A N/A 

Standard Sanitary Sewer Manhole -------------- 25 EA 1996-1998 

Industrial Wastewater Lift/Pump Station 50 gpm 1 EA 1997 

RPIE Emergency Generators for Sewage 
Equipment 

N/A N/A N/A N/A 

Industrial Wastewater Pretreatment Facility 40,000 gal 1 EA 1996 

Wastewater Holding Tank 20,000 gal 2 EA 2001 

Oil/Water Separator B 301 600 gal 1 EA 1998 

Oil/Water Separator B 302 600 gal 1 EA 1998 

Oil/Water Separator B 305 1500 gal 2 EA 1993 

Oil/Water Separator B 515 500 gal 1 EA 1996 
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Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

Oil/Water Separator B 517 500 gal 1 EA 1996 

Oil/Water Separator B 518 1000 gal 1 EA 1996 
Notes: 
ACP = Asbestos Cement Pipe 
GAL = Gallons 
GPM = Gallons Per Minute 
PVC = Polyvinyl Chloride 
LF = Linear Feet 
EA = Each 

    

 

J4.2.2  Industrial Wastewater Pretreatment System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools. 

TABLE 2 
Spare Parts 
Industrial Wastewater Pretreatment System Youngstown ARS 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools 
Industrial Wastewater Pretreatment System Youngstown ARS 

Description Quantity Location Maker 

None    

 

J4.2.3  Industrial Wastewater Pretreatment System Manuals, Drawings, and 
Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Industrial Wastewater Pretreatment System Youngstown ARS 

Qty Item Description Remarks 

1 Set Drawings & Manuals Industrial Wastewater Pretreatment System AutoCad 
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J4.3  Specific Service Requirements 
The service requirements for the Youngstown ARS industrial wastewater pretreatment 
system are as defined in the Section C, Description/Specifications/Work Statement.  The 
following requirements are specific to the Youngstown ARS industrial wastewater 
pretreatment system and are in addition to those found in Section C.  If there is a conflict 
between requirements described below and Section C, the requirements listed below take 
precedence over those found in Section C. 

There are no additional requirements beyond those listed in Section C. 

J4.4  Current Service Arrangement 
Industrial wastewater is collected in a separate sub-system and is subjected to a 
pretreatment process to remove heavy metals and other contaminants.  The pretreatment 
effluent is then discharged into the installation’s sanitary wastewater collection treatment 
system for eventual treatment by Trumbull County and discharged into the Mosquito Creek 
Sewer District.  As required by this contract, the Contractor shall demonstrate the ability to 
meet and shall establish the requirements to provide industrial wastewater pretreatment 
service to Youngstown ARS. 

J4.5  Secondary Metering 
There are no secondary metering requirements for industrial wastewater users.  The new 
owner shall meter each batch as it is processed through the plant.  However, a secondary 
meter for electric is required at the following locations: 

Location  Description 

Bldg 309 New owner shall be responsible for having an exterior e lectric meter installed 
between the building and the pad mounted transformer located across the 
street.    

 

J4.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

910th AW/LG/LGC 
Attn:  Phyllis Delgros 
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Youngstown Air Reserve Station, Unit 25 
3976 King Graves Rd 
Vienna, Ohio  44473-5925 
 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow 
information) will be prepared in the format proposed by the Contractor and accepted by 
the Contracting Officer.  Outage reports shall be submitted by the 25th of each month for 
the previous month.  Outage reports shall be submitted to: 

910th SPTG/CE 
Attn:  Base Civil Engineer 
3976 King Graves Road, Unit 37 
Vienna, Ohio  44473-5937 
(330) 609-1060 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit 
an Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 

910th SPTG/CE 
Attn:  Base Civil Engineer 
3976 King Graves Road, Unit 37 
Vienna, Ohio  44473-5937 
(330) 609-1060 

J4.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3, Utility Service Requirement, no projects have been implemented by the 
Government for managing and monitoring I&I. 

J4.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the  
Youngstown ARS boundaries.   

J4.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Youngstown ARS industrial 
wastewater pretreatment system. 

J4.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
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Service Connections and Disconnections 
Industrial Wastewater Pretreatment System Youngstown ARS 

Location  Description 

None  

J4.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Youngstown ARS industrial wastewater pretreatment system.  If the 
utility system is sold, the Government will not accomplish these planned improvements.  
The Contractor shall make a determination as to its actual need to accomplish and the 
timing of any and all such planned improvements.  Capital upgrade projects shall be 
proposed through the Capital Upgrades and Renewal and Replacement Plan process and 
will be recovered through Schedule L-2.  Renewal and Replacement projects will be 
recovered through Sub-CLIN AB.  

TABLE 6 
System Deficiencies 
Industrial Wastewater Pretreatment System Youngstown ARS 

Project Location  Project Description 

Outside Building 309 Two additional 20,000 gal holding tanks to be installed by the government in 
2001. 

 


